
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 8/06/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0507-01-018
Project STP 2011(134)SB
Highway SH 234
County SAN PATRICIO
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2011(134)SB        CONTROL: 0507-01-018                   
               COUNTY:  SAN PATRICIO                                                  
               LETTING: 08/10/2010                                                    
               REFERENCE NO: 0806                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-5 & 2-5                                          ) 
        X  GENERAL NOTES (SH. NO.: E                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS: 1, 5B, 6 (E&Q SHEET), 7, 8, 50, 51, 53A & 53B          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERT SHEET 1-5: REVISED QUANTITY TO ITEMS 316-2403, 316-2590 &          
        341-2104. ADDED ITEM 112-2002 TO ESTIMATE.                                    
        BID INSERT SHEET 2-5: REVISED QUANTITY TO ITEM 467-2120. CHANGED BID ITEM     
        FROM 467-2050 TO 467-2122 AND REVISED THE QUANTITY. ADDED ITEMS 467-2121 &    
        467-2123 TO ESTIMATE.                                                         
        GENERAL NOTE SHEET E: CHANGED NOTE TO ITEM 247 ADDING TEST METHOD AND         
        MINIMUM COMPRESSIVE STRENGTH REQUIREMENTS.                                    
        PLAN SHEET 1: REVISED ORGANIZATION OF PLAN SHEETS.                            
        PLAN SHEET 5B: CHANGED NOTE TO ITEM 247 ADDING TEST METHOD AND MINIMUM        
        COMPRESSIVE STRENGTH REQUIREMENTS.                                            
        PLAN SHEET 6: REVISED QUANTITY TO ITEMS 316-2403, 316-2590, 341-2104, &       
        467-2120. CHANGED BID ITEM FROM 467-2050 TO 467-2122 AND REVISED THE          
        QUANTITY. ADDED ITEMS 112-2002, 467-2121 & 467-2123.                          
        PLAN SHEET 7: REVISED QUANTITY TO ITEMS 316-2403, 316-2590 & 341-2104.        
        CHANGED BID ITEM FROM 467-2050 TO 467-2122 AND REVISED THE QUANTITY. ADDED    
        ITEMS 112-2002 & 467-2123.                                                    
        PLAN SHEET 8: REVISED QUANTITY TO ITEM 467-2120. ADDED ITEM 467-2121.         
        PLAN SHEET 50: ADJUSTED QUANTITIES TO COLUMN C, HW, LW, CLASS C CONC CURB     
        & CLASS C CONC WINGWALL.                                                      
        PLAN SHEET 51: ADJUSTED HW VALUE FOR CULVERTS STA 50+23(A) & 96+01(A).        
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               



2-2

                                                                                     
       PLAN SHEET 53A: ADDED SHEET TO PLANS.                                         
       PLAN SHEET 53B: ADDED SHEET TO PLANS.                                         
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2011(134)SB TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 75.000 1

112 2002 SUBGRADE WIDENING (DENS CONT)

DOLLARS
and CENTS

STA 26.000 2

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 75.000 3

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)

DOLLARS
and CENTS

SY 25,026.000 4

166 2002 001 FERTILIZER
DOLLARS

and CENTS

TON 1.700 5

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 404.000 6

247 2056 033 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 1,269.000 7

310 2019 PRIME COAT (MC-30 OR SS-1)

DOLLARS
and CENTS

GAL 489.000 8

316 2403 016 ASPH (AC-15P, HFRS-2P, OR CRS-2P)

DOLLARS
and CENTS

GAL 11,874.000 9

316 2590 016 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B

DOLLARS
and CENTS

CY 278.000 10

341 2104 024 D-GR HMA(QCQA) TY-D SAC-B PG64-22
DOLLARS

and CENTS

TON 2,420.000 11
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432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 1.400 12

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 12.000 13

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 30.000 14

450 2167 001 RAIL (TY T551)(RETROFIT)

DOLLARS
and CENTS

LF 120.000 15

462 2012 CONC BOX CULV (6 FT X 5 FT)
DOLLARS

and CENTS

LF 20.000 16

464 2007 003 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 8.000 17

467 2120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C)
DOLLARS

and CENTS

EA 7.000 18

467 2121 SET (TY I)(S= 6 FT)(HW= 5 FT)(4:1)(C)

DOLLARS
and CENTS

EA 1.000 19

467 2122 SET (TY I)(S= 6 FT)(HW= 6 FT)(4:1)(C)

DOLLARS
and CENTS

EA 4.000 20

467 2123 SET (TY I)(S= 6 FT)(HW= 7 FT)(4:1)(C)

DOLLARS
and CENTS

EA 4.000 21

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 22

PROPOSAL SHEET
PROJECT STP 2011(134)SB TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 8.000 23

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 24

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 3.000 25

506 2017 011 CONSTRUCTION EXITS (INSTALL) (TY 2)
DOLLARS

and CENTS

SY 78.000 26

506 2019 011 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 78.000 27

530 2005 INTERSECTIONS (ACP)

DOLLARS
and CENTS

SY 321.000 28

540 2001 015 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 300.000 29

540 2011 015 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 4.000 30

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 240.000 31

544 2003 001 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 4.000 32

PROPOSAL SHEET
PROJECT STP 2011(134)SB TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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544 2005 001 GDRAIL END TRT(INST)(WOOD POST)(TY II)
DOLLARS

and CENTS

EA 4.000 33

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)

DOLLARS
and CENTS

EA 4.000 34

644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P)

DOLLARS
and CENTS

EA 3.000 35

644 2058 RELOCATE SM RD SN SUP & AM TY S80

DOLLARS
and CENTS

EA 5.000 36

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 5.000 37

658 2250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI)
DOLLARS

and CENTS

EA 8.000 38

658 2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI)
DOLLARS

and CENTS

EA 10.000 39

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 453.000 40

666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)

DOLLARS
and CENTS

LF 775.000 41

668 2085 PREFAB PAV MRK TY B (Y) (12") (SLD)

DOLLARS
and CENTS

LF 310.000 42

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 47.000 43

PROPOSAL SHEET
PROJECT STP 2011(134)SB TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 322.000 44

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 

DIA)
DOLLARS

and CENTS

LF 400.000 45

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 76.000 46

8251 2005 005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL)
DOLLARS

and CENTS

LF 14,851.000 47

8251 2014 005 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL)

DOLLARS
and CENTS

LF 1,587.000 48

8251 2017 005 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL)

DOLLARS
and CENTS

LF 4,180.000 49

PROPOSAL SHEET
PROJECT STP 2011(134)SB TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet A 

 
GENERAL NOTES: 
 
 
Find, for your information and convenience, tools such as forms, software, materials, and 
various other information provided by the Department at 
http://www.dot.state.tx.us/business/.  Please note that these tools are updated periodically 
and your attention is directed to the latest edition. 
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, 
do not perform any work without written authorization. The District reserves the right to 
suspend all work in support of evacuations or emergencies occurring from other parts of the 
state. Any work performed, other than work directed by the Department, is unauthorized 
work in accordance with Item 5. 
 
Sweep, clean and remove any construction waste, surplus materials or debris from the 
roadway and right of way at the end of each day unless otherwise approved.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
The asphalt season for the placement of asphalt surface courses is March 15 to November 15 
unless otherwise approved. 
 
Cut existing pavement using a saw or other approved method to ensure a neat transverse 
and/or longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum 
depth of the final lift thickness. The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items. 
 
Promptly pick up and properly dispose of paper and other materials used for pavement 
joints.  
 
Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.  
Use 3” letters or numbers.  Use stain and color as approved.  Paint will not be permitted.  
Locate the NBI number on the outside beam immediately adjacent to the abutment on the 
downstream end, on the outside headwall upper right-hand corner, or as directed.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
All pavement markings shall be in accordance with the latest edition of Texas MUTCD. 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet B 

 
ITEM 2 
 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various 
utilities, traffic control considerations, and other factors influencing the prosecution of the 
work. 
 
 
ITEM 5 
 
Field verify all dimensions and notify Engineer prior to initiating any work. 
 
Verify the locations of utilities, underground or overhead, shown within the limits of the 
right-of-way.  Adhere to OSHA Standards when working within the vicinity of overhead 
power lines.  Coordinate with the utility companies and notify the Engineer of any possible 
conflicts.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B.  Refer to 
Item 4.3 for consideration of differing site conditions. 
 
The responsibility for the construction surveying on this contract will be in accordance with 
Item 5.6.C, “Method C”. 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 
 
 
ITEM 6 
 
Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 
Pavements Section will inspect any precast units at commercial fabrication yards and 
staging areas.  The Area Engineer will inspect all other precast units. 
 
For Department-furnished material, contact the Engineer or his designated representative to 
request material a minimum of one workday prior to pick up.  Load material with contract 
personnel.  Materials are to be stored in a safe location outside TXDOT property or right-of-
way, {unless otherwise approved.}  Use material furnished by the Department only on the 
project(s) intended.  Return any unused material as soon as possible. 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet C 

ITEM 7 
 
The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or 
paid for directly, but will be subsidiary to pertinent Items. 
 
When working at street, farm-to-market, state highway, and county road intersections, 
schedule work to minimize intersection closures. During nonworking hours, all public road 
intersections will be open to the traveling public. 
 
The total disturbed area for this project is 6.08 acres.  The disturbed area in this project, all 
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 
mile of the project limits, for the Contract will further establish the authorization 
requirements for storm water discharges.  The Department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for 
the construction activities shown on the plans.  The Contractor is to obtain any required 
authorization from the TCEQ for any Contractor PSLs for construction support activities on 
or off ROW.  When the total area disturbed for all projects in the Contract and PSLs within 
1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs 
on the ROW to the Engineer. 
 
Establish uniform perennial vegetative coverage with a density of at least 70% of the native 
background vegetative cover to achieve final stabilization. 
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material 
source areas resulting from this project. 
 
 
ITEM 8 
 
A proposed critical path method of work utilizing the Arrow Diagram or Bar Chart Method, 
updated monthly is required.  Submit (2) two 11” x 17” hard copies and an electronic file of 
the original or updated progress schedule.  Submit the original progress schedule seven (7) 
days before the Preconstruction Conference. 
 
Submit an updated progress schedule as directed to show proposed major changes, changes 
affecting compliance with the contract requirements, or changes affecting the critical 
path/controlling item of work. 
 
Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard 
Workweek”. 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet D 

 
Lane closures are not permitted Monday through Friday before 8:00 AM/PM or after 5:00 
AM/PM unless approved. 
 
 
ITEM 9 
 
Submit the approved forms to request compensation for material-on-hand (MOH) at least 
three (3) working days prior to the end of the month.  Include any requests from 
subcontractors, suppliers, or fabricators.   
 
 
ITEM 100 
 
Coordinate all right of way preparation activities with the project’s Storm Water Pollution 
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) 
or as approved. 
 
Prepare the right of way from STA 28+45 to STA 103+53.  Remove and dispose of all 
obstructions shown and not specifically shown in the plans. 
 
 
ITEM 134 
 
Windrow the existing topsoil and grass along the edge of the grading operations or as 
directed.  After grading operations are completed, spread the topsoil and grass uniformly on 
all slopes and ditch lines.  The work performed will not be measured or paid for directly, but 
will be subsidiary to pertinent Items. 
 
Manipulate and compact backfill material in accordance with Item 132.3.D.1, “Ordinary 
Compaction”.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
 
ITEM 164 
 
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet E 

Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 
approved. 
 
 
ITEM 166 
 
Furnish and apply fertilizer with analysis of 16-8-8 at a rate of 375 bulk pounds per acre.  
 
 
ITEM 168 
 
Distribute water to only those areas shown in the plans or as directed.  Excessive overspray 
will not be permitted. 
 
Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 
directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-
place.  During periods of adequate moisture, mechanical watering may not be required as 
approved.  Upon final stabilization, the Engineer may require to continue watering as 
specified for a period not to exceed 30 days. 
 
The Basis of Estimate below establishes the approximate quantity of water required to 
complete the 90-day watering cycle: 
 
Rate                    Water (Gal/Acre/Month)      Area (Acre)    Total Gallons (MG)(3 Months) 
0.25 inch/week              26,000                             1                        78,000 
 
 
ITEM 247 
 
When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the 
plans.   
 
For this project Test Method Tex-117 shall conform to the following minimum compressive 
strength requirements: 
 

Lateral Pressure  Triaxial Strength 
15 psi    175 psi 

 
Conform to the following flexible base requirements: 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet F 

Table 1: Material Requirements 

PERCENT RETAINED WET 
BALL SOIL CONSTRAINTS 

ITEM DESCRIPTION 
2" 1 3/4" 1/2” #4 #40 MILL 

MAX 
LL 

MAX 
PI 

MIN 
PI 

MAX 

247 

FL BS (CMP 
IN PLC) (TY D 
GR 4)(FNAL 

POS) 

0 
 
- 
 

 20-60 40-
75 60-85 *45 - - 10 

* The maximum increase in material passing the no. 40 sieve is not to exceed 20. 

 
For Table 1, “Material Requirements” there is no minimum plasticity index (PI) required for 
Ty D, Gr 4. 
 
If the flexible base comes from a stockpile, test the stockpile before delivery to the project.  
Build the stockpile in lifts not to exceed 2 feet and in a manner as to obtain a minimum 
working face of not less than 10 feet and a maximum working face of not more than 20 feet.  
Final acceptance of flexible base material will be from tests made from windrow sample 
and/or the stockpile.   
 
The Engineer may accept material during stockpile operations, from completed stockpiles, 
or windrows.  The Engineer will select any of these locations or any combination thereof 
with the provision that at least one out of ten consecutive samples will be taken at the 
project site. 
 
If the Contractor elects to use crushed concrete it shall be stabilized with 3% cement by 
weight.  This cement will not be paid for directly but shall be considered subsidiary. 
 
ITEM 302 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B”.  The 
SAC for sources on the Department’s Aggregate Quality Monitoring Program (AQMP) is 
listed in the Department’s Bituminous Rated Source Quality Catalogue (BRSQC).  SAC 
requirements apply to aggregates used on all final roadway surfaces, including shoulders. 
 
When using asphalt emulsion, use precoat material for the aggregates as approved. 
 
Precoated aggregate Type PB consists of crushed slag, crushed stone, or limestone rock 
asphalt(LRA).  Precoated crushed gravel will not be allowed. 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet G 

 
ITEM 310 
 
Use MC-30 or SS-1 at a rate of 0.20 gallons per square yard or as directed. 
 
If the contractor elects to use SS-1 use a mixture of 5% SS-1 and 95% water and work the 
mixture into the top 2 inches of the flexible base surface.  The water will not be measured or 
paid for directly, but will subsidiary to pertinent items. 
 
 
ITEM 316 
 
Clean aggregates showing signs of excessive dust from the stockpile or while handling 
during construction.  The work performed will not be measured or paid for directly, but will 
be subsidiary to pertinent Items. 
 
Furnish a distributor equipped with a hand hose in working condition. 
 
Material rates shown are for estimating purposes only.  Adjust actual rates based on the 
material used, the existing condition and type of roadway surface, and as approved.  When 
using asphalt emulsion, a minimum 24-hour curing period is required before placing any 
subsequent asphalt courses. 
 
Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work 
or issuance of the work order.   
 
Remove vegetation and blade pavement edges prior to surfacing operations.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
 
ITEM 320 
 
Provide the type of windrow pick-up equipment for approval prior to beginning paving 
operations. 
 
 
 
 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet H 

 
ITEM 341 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  SAC requirements apply to aggregates used on all final roadway surfaces, 
including shoulders.  
 
As per special provision 341-024, use of Contractor-owned RAP including HMA plant 
waste will be permitted. 
 
Any RAP remaining from the contract is to remain with the Contractor. 
 
Use crushed gravel screenings with or in lieu of stone screenings. 
 
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless 
approved. 
 
The laboratory-molded density for this project will be 97% in accordance with test method 
TEX-207-F for the Type D HMAC. 
 
Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical 
edge (1/2 inch desirable) with an adjacent 6:1 taper.  Construct the outside edge with a 6:1 
taper or backfill within the same day. 
 
 
ITEM 420 
 
Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as 
directed.  The work performed will not be measured or paid directly, but will be subsidiary 
to pertinent Items.   
 
Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing. 
 
 
ITEM 421 
 
The Engineer will provide strength-testing equipment for acceptance testing. 
 
Provide strength-testing equipment in accordance with the Contract controlling test(s). 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet I 

Furnish curing facilities adequately sized for this project as approved. 
 
Furnish test molds for cylindrical concrete specimens measuring six (6") inches in diameter 
by twelve (12") inches in length. 
 
No air entrainment in concrete is required. 
 
 
ITEM 432 
 
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a 
smooth tie-in with new riprap. The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items. 
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 
reinforcing bars spaced at a maximum of 12 inch in each direction. 
 
 
ITEM 464 
 
The work performed for concrete collars will not be measured or paid for directly, but will 
be subsidiary to pertinent Items. 
 
 
ITEM 467 
 
Place safety end treatments with a uniform slope. 
 
Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 
inches center to center for metal pipes with riprap sloped headwalls.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 
reinforcing bars spaced at a maximum of 12 inch in each direction. 
 
The work performed for concrete collars will not be measured or paid for directly, but will 
be subsidiary to pertinent Items. 
 
 
 



Project Number: STP 2011(134)SB Sheet  
 
County: San Patricio Control: 0507-01-018, ETC. 
 
Highway: SH 234 
 
 

 General Notes Sheet J 

 
The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed 
as approved. 
 
All S.E.T.’s require riprap.  This riprap will be subsidiary to Item 467. 
 
ITEM 496 
 
The structure(s) to be removed have surface coatings which may contain hazardous 
materials.  Provide for the safety and health of employees and abide by all OSHA Standards 
and  
 
Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) 
for coordination with the Texas Department of State Health Services. 
 
 
ITEM 500 
 
"Materials on Hand" payments are not considered when determining partial payments. 
 
 
ITEM 502 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use. 
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within 
one hour of traveling time to the project site. The Contractor shall notify the Engineer in 
writing of the name, physical address, and telephone number of this employee or these 
employees. The Engineer shall furnish this information to local law enforcement officials. 
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within 48 hours of written notification regardless of the day of the week 
involved unless otherwise directed. 
 
Provide a positive means of communication between flaggers unless otherwise approved. 
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Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.   
 
The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 
positive and unrestricted communication between the driver of the pilot vehicle and the 
flaggers.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
 
ITEM 504 
 
A project Field Office will not be required for this project. 
 
Provide one (1) Type D Structure (Asphalt Mix Control Laboratory).  This laboratory shall 
be for TxDOT use only and shall be a separate structure from the Contractor’s facilities. 
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than 1 outlet per 
wall.  Portable toilets will not be allowed. 
 
Provide 1 standard size office desk, 2 office chairs, and 1 drafting table, 1 drafting stool, 
1bookcases, and 1 filing cabinet as approved.  Provide solar screens, blinds, or shades. 
 
Provide janitorial services as needed. 
 
Provide 1 phone line and 1 phone.  Submit a copy of the monthly phone bill for review to 
monitor phone usage.  A cell phone will not be allowed unless approved. 
Provide a paper copier and facsimile. 
 
Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 
140 degrees Fahrenheit with acceptable water pressure. 
 
Use support blocks for stability and tied down portable structures according to applicable 
zoning requirements or as directed. 
 
Provide Safety Equipment as follows: 
(1) ONE EYE WASH STATION  
(2) ONE FIRE EXTINGUISHER  
(3) ONE FIRST AID KIT 
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Provide doors with a minimum width of 36 inches and 80 inches in height.  Secure all 
exterior openings with bars. 
 
Provide electrical service for the asphalt content by Ignition Method. 
 
 
ITEM 506 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, 
and reviewing environmental requirements. 
 
 
ITEM 530 
 
Replace existing driveways not shown on the plans when directed.  The work performed 
will be measured or paid for by Item 530, “Driveways”.   
 
If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed. 
 
 
ITEM 540 
 
Complete each location during the working day.  No exposed bridge rail or guard fence ends 
will be permitted at the end of the working day or unattended during the working day.   
 
Mixing of wood post types and shapes will not be permitted at the same location.  
 
 
ITEM 542 
 
Disassemble, deliver and neatly stack salvageable materials at San Patricio County 
Maintenance Office located at US 181 1.5 Mi. S. of Sinton, Sinton, Texas 78387.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
ITEM 544 
 
Drill an 18-inch pilot hole for post embedment.   
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ITEM 585 
 
Use Surface Test Type B and Pay Adjustment Schedule 2 to evaluate ride quality of the 
travel lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces." 
 
Use latest version of approved Ride Quality Software. 
 
For QC Testing, provide inertial profiler results the same working day after paving. 
 
For QA Testing, provide the Engineer the opportunity to witness the testing.  Provide a seat 
for the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if 
requested. 
 
ITEM 636 
 
Disassemble, deliver and neatly stack salvageable materials at San Patricio County 
Maintenance Office located at US 181 1.5 Mi. S. of Sinton, Sinton, Texas 78387.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
 
ITEM 644 
 
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for 
signs relocated using temporary supports.  The work performed will not be measured or paid 
for directly, but will be subsidiary to pertinent Items. 
 
Disassemble, deliver and neatly stack salvageable materials at San Patricio County 
Maintenance Office located at US 181 1.5 Mi. S. of Sinton, Sinton, Texas 78387.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
 
ITEM 662 
 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no 
passing zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix 
overlays. 
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ITEM 672 
 
All raised pavement markers are required to meet Department Materials Specification DMS-
4200, pavement markers (reflectorized).  The Department’s General Services Division 
maintains a list of pre-qualified suppliers. 
 
Bituminous adhesive will be used to bond to all pavement markers.  The bituminous 
adhesive will be placed at a temperature range of 380 to 390 degrees Fahrenheit.  The 
pavement markers will be placed on the bituminous adhesive approximately twenty (20) 
seconds after the adhesive is placed on the pavement.  The pavement marker will rest solely 
on the adhesive and not the pavement surface.  There will be a layer of bituminous adhesive 
at least 1/8 inches thick between the pavement marker and the pavement surface. 
 
Spacing for pavement markers will be in accordance with PM (1)-03 and PM (2)-08. 
 
 
ITEM 5049 
 
Biodegradable erosion control logs will be checked and cleared of debris or sediment (as 
well as maintenance) by the Contractor at least once a week. Biodegradable erosion control 
logs will also be checked and cleared of any debris or sediment after a ½” rain event or 
more.  These tasks will be considered subsidiary to Item 5049 “Biodegradable Erosion 
Control Logs”. 
 
ITEM 6834 
 
A minimum of 2 PCMS will be required.  However, additional units may be necessary 
depending on the work in progress. 
 
The Engineer will provide the sign message text to use at each sign. 
 
The Contractor's Responsible Person (CRP) will maintain full control of messages at all 
times. 
 
Standby time will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
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Furnish the portable changeable message signs displaying the correct message at least seven 
(7) days prior to beginning work or as directed. 
 
Provide cellular phone connection. 
 
ITEM 8251 & ITEM 666 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.   
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of the markings, the 14-day period may be 
extended until weather permits proper application.   
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********************************SPECIFICATION DATA*********************************** 
 
COMPACTION REQUIREMENTS FOR BASE COURSE 
ITEM 247 FLEXBASE(TY-D, GR 4)(FNL POS)     
DENSITY----------------------------------------------------------------------------------------------95% MIN 
LIFTS---------------------------------------------------------------------------------------------------ALL 
 
UNIT WEIGHT ESTIMATES 
ITEM 341 – (1 ½”)D-GR HMA(QCQA) TY-D SAC-B PG 64-22----------------------165 LBS/SY 
 
PRIME COAT 
ASPHALT, TYPE -----------------------------------MC-30 OR SS-1 
AVERAGE ASPHALT RATE (GAL/SY) --------0.20 
 
 
SURFACE TREATMENT DATA 
UNDERSEAL 
                                                                      
ASPHALT, TYPE ------------------------------------ AC-15P, HFRS-2P OR CRS-2P 
AVERAGE ASPHALT RATE (GAL/SY) ---------0.39 
AGGREGATE RATE (CY/SY) ---------------------1/110 
AGGREGATE TYPE -------------------------------- PB 
AGGREGATE GRADE------------------------------ 4 SAC B OR 4S SAC B 
ROLLING (FLAT WHL) (HR/SY) ---------------- 1:100 
ROLLING (LT PNEU) (HR/SY) ------------------- 1:2500 
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********************************BASIS OF ESTIMATE************************** 
                                           
ITEM              DESCRIPTION                   BASIS               QUANTITY.      
 
CSJ:  0507-01-018 
ITEM 247   FL BS(CMP IN PLC)(TY D GR 4)          38 STA         633  CY 
ITEM 310   PRIME COAT(MC-30 OR SS-1)             38 STA         271  GAL 
ITEM 316   ASPH(AC-15P, HFRS-2P, OR CRS-2P)  38 STA       7218  GAL 
ITEM 316   AGGR(TY PB GR 4 OR TY PB GR 4S)SAC B 38 STA         169  CY 
ITEM 341   ASPH CONC PAV TY D                          38 STA       1458  TON 
ITEM 6834 PORT. CHANGEABLE MESS. SIGN                             38  DAYS 
 
CSJ:  0507-01-019 
ITEM 247   FL BS(CMP IN PLC)(TY D GR 4)          37 STA          636 CY 
ITEM 310   PRIME COAT(MC-30 OR SS-1)             38 STA          218 GAL 
ITEM 316   ASPH(AC-15P, HFRS-2P, OR CRS-2P)  37 STA        5879 GAL 
ITEM 316   AGGR(TY PB GR 4 OR TY PB GR 4S)SAC B 37 STA         138 CY 
ITEM 341   ASPH CONC PAV TY D                          37 STA       1197 TON 
ITEM 6834 PORT. CHANGEABLE MESS. SIGN                             38 DAYS 
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